STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

08/ 24/ 00
11- 237504
11-SD-5-R7. 2/ R14. 3

BI D

SUMMARY

I N SAN DI EGO COUNTY AT VARI QUS
LOCATI ONS ON RTE 5 FROM 0.2 KM S

OF J ST UC TO BEARDSLEY AVE PED

OC AND ON RTE 8 FROM VI EJAS CREEK

REPLACE CONCRETE PAVEMENT

PROPOSALS | SSUED 15 FUND TOTAL  HWLA
NUVBER OF Bl DDERS 7 ENG NEERS EST 491, 000. 00
PROGRAM ELENMENTS oHC
BI D RANK BID TOTAL  BIDDER I D

1 310,154.00 5

2 327,535.00 3

3 371,285.00 6

4 377,630.00 2

5 431, 386. 00 7

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0

AMOUNT UNDER 180, 846. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

08/ 28/ 00
CONTRACT CODE 'H '
9 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

40

PERCENT UNDER EST 36. 83

( NAVE/ ADDRESS/ LOCATI ON)

PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833
PENHALL COVPANY

5775 EASTGATE DRI VE

SAN DI EGO CA 92121

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

I RVINE CA 92614-5706

HAZARD CONSTRUCTI ON COMPANY

P O BOX 229000
SAN DI EGO CA  92190- 9000

FAX

FAX

FAX

FAX

FAX

760 729-7592
00720394
760 729-6158

714 578-0127
00747190
714 578-0123

858 550-1111
00568673
858 550-1120

949 252-0441
00615876
949 252- 0266

858 587-3600
00750542
858 453-6034

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 237504
11- SD-5-R7
08/ 24/ 00

6

572, 745. 00

615, 775. 00

4

1

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

W ER CONSTRUCTI ON CORPCRATI ON

2255 BARHAM DRI VE
ESCONDI DO CA 92029

909 944-1037
00676575
FAX 909 944-3112

760 743-6776
00481419
FAX 760 746-5224

Bl D245
PAGE 2
08/ 28/ 00
CC PREF CLAI MED

CC PREF CLAI MED



11- 237504
11- SD-5-R7
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
08/ 28/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 NONE

NONE



11- 237504
11- SD-5-R7
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
08/ 28/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBOR COMPANY | NC
1880 E RI VERVI EW DRI VE
SAN BERNARDI NO CA 92408

Bl DDER | D NAME AND ADDRESS

I TEM 5 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PAYCO SPECI ALTI ES
120 N 2ND AVENUE
CHULA VI STA CA 91910

Bl DDER | D NAME AND ADDRESS

TRAFFI C STRI PI NG AND MARKERS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NONE

Bl DDER | D NAME AND ADDRESS

NONE
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

NONE

Bl DDER | D NAME AND ADDRESS

NONE
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NONE

NONE



11- 237504 Bl D245

11-SD-5-R7 PAGE 5
08/ 24/ 00 08/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAYCO SPECI ALTI ES STRI PI NG

120 N SECOND AVENUE

CHULA VI STA CA

SM TH AND SON CONSTRUCTI ON AREA SI GNS
5464 RAI NBOW HElI GHTS ROAD

FALLBROCK CA 92028



11- 237504 Bl D245

11- SD-5-R7 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
08/ 24/ 00 08/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 019252 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 1, 000. 00~ 1, 000. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 5, 400. 00* 5, 400. 00
3 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 9, 000. 00* 9, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSACE SI GN EA 2 1, 500. 00 3, 000. 00
5 401100 REPLACE CONCRETE PAVEMENT VB 730 395. 00 288, 350. 00
6 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 880 1.50 1, 320. 00
7 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 160 5.50 880. 00
8 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 51 4.00 204. 00
9 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 10 100. 00 1, 000. 00
RECESSED)

TOTAL 310, 154. 00



| TEM

—

9|(OCD\ICDU'IJ>OJI\J|—‘

11- 237504
11- SD-5-R7
08/ 24/ 00

2,717. 00*
7,500. 00*
21, 500. 00*

2,950. 00
390. 00
2.85
7.50

10. 00
100. 00

7500.
21500.
5900.
284700.
2508.
1200.
510.
1000.
327,535.0

SUMMARY OF
| THI RD
| BI D
00| 3, 250. 00*
00| 6, 000. 00*
00| 30, 000. 00*
00| 7,500. 00
00| 410. 00
00| 11. 00
00| 25.00
00| 55. 00
00| 125. 00
0

REMA

299300.
9680.
4000.
2805.
1250.

371, 285. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

2,500. 00* 2500
7,500. 00* 7500
45, 000. 00* 45000.
2,500. 00 5000.
430. 00 313900.
2.00 1760.
6.00 960.
10. 00 510.
50. 00 500.
377, 630. 00

Bl D245

PAGE 7
08/ 28/ 00
FI FTH
BI D AMOUNT
3, 000. 00* 3000.
7, 000. 00* 7000.
30, 000. 00* 30000.
2, 300. 00 4600.
519. 00 378870.
5.00 4400.
12. 00 1920.
26. 00 1326.
27.00 270.
431, 386. 00



11- 237504 Bl D245

11- SD-5- R7 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
08/ 24/ 00 08/ 28/ 00
REEE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 5, 000. 00* 5000. 00| 16, 500. 00* 16500. 00
2| 9, 000. 00* 9000. 00| 6, 750. 00* 6750. 00
3| 38, 000. 00* 38000. 00| 81, 600. 00* 81600. 00
4 | 5, 000. 00 10000. 00| 8, 000. 00 16000. 00
5| 670. 00 489100. 00| 650. 00 474500. 00
6 | 16. 00 14080. 00| 13. 15 11572. 00
7| 26.00 4160. 00| 29. 00 4640. 00
8 | 55. 00 2805. 00| 63. 00 3213. 00
9 | 60. 00 600. 00| 100. 00 1000. 00
TOT 572, 745. 00 615, 775. 00



